
SCOPE: Supply and setting up of a bike-sharing system

COMPANY: (name and tax/VAT identification number)

In  the  year  TWO  THOUSAND.  .  .  .  .  .  .  .  ,  on  the  ________________  of
______________, in a hall of the Municipality of Trieste. Whereas: by management resolution to
award no. …. of ….  , signed by … , for the grounds stated therein, the tender documentation for the
aforementioned  supply  was  approved  and  the  tender  system  was  identified;  by  management
resolution no. …. of …. , signed by … , for the grounds stated therein, the provisional award of the
Contract above was approved; by management resolution no.  …. of …. , signed by … , for the
grounds stated therein, the final award of the Contract above was approved; seen art. 83, par. 3, of
Legislative Decree no. 159 of 06. 09. 2011 as amended and supplemented;  that being stated; the
MUNICIPALITY OF TRIESTE – represented by …, domiciled for the purposes of this deed at the
City Hall of Trieste, Piazza dell’Unità d’Italia no. 4, who takes part in and enters into this deed in
his/her capacity as the legal  representative of the Municipality of Trieste pursuant to and for the
purposes of art. 107, sub. 3, letter c), of Legislative Decree no. 267 of 18/08/2000 and art. 82 of the
Regulations on Public Procurements and Contracts of the Municipality of Trieste – who declares to
only  act  in  the  name,  on  behalf  and  in  the  interest  of  the  Municipality  of  Trieste  that  he/she
represents; 

and the Company/Undertaking/Partnership/Cooperative … , hereinafter also referred to as
the  “Contractor”,  represented by  … ,  born  in  … ,  on  … ,  domiciled  for  his/her  office  at  the
registered office of the said Company in … , via … no. … ; agree upon the following:

CONTRACT

Art. 1. SCOPE 

The Municipality  of  Trieste,  represented as above,  by virtue of  the resolutions  mentioned in the
recitals, entrusts … , which accepts through the said legal representative, with the supply and setting
up of a bike-sharing system (including pick up and return points, management system and
communication plan). The Contractor undertakes to perform the supply and setting up of the
bike-sharing  system  in  compliance  with  the  “Special  Descriptive  and  Performance  Conditions”
(hereinafter also referred to as the “Special Conditions”) enclosed with this Contract under letter
“____” and being an integral and substantial part hereof. 

Art. 1. DOCUMENTS THAT ARE AN INTEGRAL PART OF THE CONTRACT

Art. 2. The following documents,  although not expressly  enclosed with this  Contract,  shall  be an
integral part hereof:

 Special Conditions;

 Technical offer;

 Economic offer. 

In case of discrepancies between the provisions laid down in this Contract and the provisions laid
down in the Special Conditions or other design documents, the provisions laid down in this Contract
shall prevail. The said documents, which have been already signed by the Parties, are filed with the
Strategic Projects, Public Procurements, Public Contracts and General Affairs Department. 

Art. 1. DURATION 



This  Contract  shall  have  a  duration  of  150  (one hundred  fifty)  calendar,  consecutive  and
uninterrupted days  from signing.  Therefore,  it  shall  be in  force  until  _____________ or the
achievement of the available amount. In particular:

 Detailed design shall  be prepared within  15 calendar, consecutive days  from signing of
Contract,

 Setting up of all pick up and return points and commissioning of the system shall occur as soon
as detailed design is approved by the Municipal Authority but before the expiry date of the
Contract. 



The Contractor shall prepare a time schedule for setting up and commissioning the system in 
compliance with the time limits above. 

Art. 1. REMUNERATION

The amount payable to the Contractor for full performance of Contract as per the offer enclosed
herewith shall be EUR ___ (   ) + EUR 2,500.00 (two thousand five hundred) for safety costs as
estimated by the Contracting Authority, plus VAT at the legal rate. 

Art. 1. AMENDMENTS TO THE CONTRACT

During the performance of Contract, the Municipal Authority will be entitled to increase or decrease
the supply by one fifth of the total amount stated under art. 4 above. In this case, the Contractor will
be obliged to comply with this requirement at the same contractual conditions pursuant to art. 311 of
Presidential Decree no. 207 of 05. 10. 2010. 

Art. 1. CHECK OF CONFORMITY

art. 2. A check of conformity shall be completed within  90 days of the completion of contracted
works. 

Art. 3. This check of proper execution of contracted works shall be carried out by performing the
inspections required by the entity entrusted with the check of conformity. 

Art. 1. SUPPLY AND SETTING UP

The material shall be delivered and set up at the sites shown on the plans and agreed upon with the
Contracting Authority in compliance with the requirements laid down in the Special Conditions as
well as with the requirements laid down in the “Safety Coordination Plan” (hereinafter also referred
to as “SCP”). In addition to supply and setting up of a bike-sharing system, the scope of this Contract
shall also include:

 Any removal and repositioning of structures that interfere with the setting up of pick up and 
return points at the locations identified according to the guidelines issued by the Contract 
Performance Manager,

 Any change to be made to road markings in the areas involved in the project,

 Disposal of transport packaging materials,

 Disposal of waste, if any. 



Art. 1. PAYMENTS

The amount under art. 4 shall be paid upon submission of regular invoices according to the following
schedule of completion of setting up works (including bicycles and service management system) for all
pick up and return points:

 90% following the issue of the certificate of completion of works;

 10% following the check of system conformity with reference to both infrastructure
and service operation management.

 The supply of non-requested materials shall not be paid. 

Pursuant to Law no. 244 of 24 December 2007 and the relevant regulations laid down in Decree no.
55  of  3  April  2013,  invoices  shall  be  sent  to  the  certified  e-mail  address:
comune.trieste@certgov.fvg.it. Pursuant to Legislative Decree no. 231 of 9 October 2002 as amended
and supplemented, the amount due shall be paid within 30 days of the date of receipt of the relevant
invoice after checking that the supply meets contractual requirements and obtaining the certificate of
social security compliance. The payment of any invoice may be suspended in the event some services
provided and invoiced by the Contractor are rejected. Pursuant to and for the purposes of art. 4, par.
3, of Presidential Decree no. 207/2010, the Contractor shall calculate a hold back of 0.5% on each
invoiced amount as a guarantee of supply. These hold backs shall be released upon final settlement at
the end of Contract following check of conformity and receipt of the certificate of social security
compliance by the Contracting Authority. Pursuant to and for the purposes of the State Accounting
Law, it is specified that the payments relative to this Contract shall be transferred to the current
account stated under art. 9 below. The Paying Authority shall be relieved from any liability in this
regard. 

Art. 1. TRACEABILITY OF FINANCIAL FLOWS

The Contractor undertakes to comply with the provisions on traceability of financial flows laid down
in Law no. 136 of 13.08.2010 as amended, having special regard to art. 3. All the agreements entered
into for (partial) performance of this Contract between the Contractor and its sub-contractors shall
include  special  clauses  whereby  sub-contractors  undertake  to  comply  with  the  provisions  on
traceability of financial flows laid down in the said Law. The Contractor undertakes to promptly notify
the Contracting Authority and Prefecture – Territorial Bureau of the Government of Trieste of any
failure to comply with the said obligations by any of its counterparties as soon as it becomes aware of
such a default. Pursuant to art. 3 of Law no. 136/2010, payments shall be traceably transferred to the
postal/bank current account IBAN __________________________________ opened at (name of
the  bank)  _________________  –  branch/agency  in  _________________/postal  branch  in
_________________,  being  the  dedicated  current  account  notified  by  the  Contractor  for  the
purposes of this Contract. The entities empowered to act with the said dedicated current account
are:

⁃ Mr./Ms  _________________________,  born  in  _________________  on
_________________ – tax identification number _________________

⁃ Mr./Ms  _________________________,  born  in  _________________  on
_________________ – tax identification number _________________

Any change to the information notified by Contractor pursuant to this article shall not require any
amendment to the Contract. Pursuant to art. 3, par. 9bis, of Law no. 136/2010 as amended, failure to



comply with the obligation to use bank or postal transfers or other suitable means to ensure full
traceability of financial transactions shall be a ground for Contract termination. 

Art. 1. REVIEW OF PRICES

Prices shall not be reviewed. It is understood that the Contractor has determined its price fully aware
of all implications. Therefore, the price shall remain unchanged and independent from any event or
circumstance whatever that has not been taken in account by the Contractor. 

Art. 1. SECURITY DEPOSIT

The final  security  deposit  under  art.  113 of  Legislative  Decree no.  163/08 shall  amount  to  EUR
_____________  and  has  been  established  by  the  Contractor  by  means  of  a  duly  filed
_______________________.  Should  this  security  deposit  be  decreased  by  penalties,  the
Contractor shall replenish the security deposit returning the balance to its initial amount within 10
days of the relevant notice sent by the Contracting Authority. 

Art. 1. ADDITIONAL INSURANCE OBLIGATIONS

Pursuant to Legislative Decree no. 163/2006 and Presidential Decree no. 207/2010, and as required
by art. 12 of the Special Conditions, the Contractor has provided insurance policy no. __________
issued by (name of the insurance company) _________ - Branch in ________ - of ____. This policy,
duly filed with the Contracting Authority, covers all risks resulting from the execution of works as
well as all liabilities to third parties, including the Municipal Authority. 

Art.  1.  CONTRACTOR’S  LIABILITIES  AND  OBLIGATIONS  RESULTING  FROM
EMPLOYMENT CONTRACTS

The  Contractor  undertakes  to  comply  with  all  insurance,  social  security  and  social  insurance
obligations to its employees or working members (in case of cooperatives) as well as to fully apply all
the provisions laid down in the National Collective Bargaining Agreement or in local supplementary
agreements and resulting from legal and regulatory provisions in force or contractual obligations as
well as to comply with the legislation in force in the field of safety and health at work and to bear all
the  relevant  costs.  The  Contractor  declares  that  its  workers  are  applied  the  following  National
Collective  Bargaining  Agreement  ______________________________________.  The  said
obligations shall be binding upon the Contractor for the whole duration of this Contract. 

Art. 1. SAFETY COSTS

Pursuant to the obligations resulting from art. 26 of Legislative Decree no. 81/2008, it is specified that,
given the nature of this Contract, a SCP has been prepared. The said plan includes estimated safety
costs. The Contractor undertakes to comply with all the requirements laid down in the plan, which is
an integral part of design and tender documents as duly filed. It is understood that the Contractor
shall remain fully liable for all safety risks falling within the scope its activity. 

Art. 1. WARRANTY

The Contractor shall perform the supply according to the best rules of the trade and bear any civil or
criminal  liability resulting from improper performance of  supply and leading to damage to people
and/or things.  Pursuant to art. 1490 and followings of the Italian Civil  Code, the Contractor shall
provide a warranty against apparent and hidden defects in delivered goods. The procedures to check,
report and remedy apparent and hidden defects are described under art. 18 below. 

Art. 1. ADDITIONAL COSTS TO BE BORNE BY THE CONTRACTOR



In addition to the costs for services, activities, personnel, equipment and materials provided for by
contractual  documents,  the Contractor shall  bear all  costs resulting  from accessory requirements
that, owing to the complex organisation of this Contract, cannot not be identified and/or predicted in
advance or are missing for any reason whatever, but that will be objectively necessarily to perform
the supply. The Contractor shall bear all packaging and transport costs for goods to be delivered to
and handled within the sites identified on project plans with no additional expenses to be borne by
the Municipal Authority. Furthermore, the Contractor shall bear all loading and unloading expenses
for goods to be delivered at the sites shown on project plans. The Contracting Authority shall not
make available any means, equipment or personnel. Lastly, the Contractor shall bear all costs resulting
from all actions and precautions to be implemented according to the “SCP”. 

Art. 1. CONTRACTOR’S LIABILITIES

The Contractor shall be liable for any damage resulting from Contract performance or suffered by
people or things in general.  The Municipality of Trieste shall  be relieved from any liability in this
regard. In particular, the Contractor shall be liable for:

⁃ Damage resulting from improper execution of works;

⁃ Damage resulting from provision of services by the Contractor or its personnel and
suffered by municipal or third-party personnel or equipment;

⁃ Proper disposal of transport packaging materials;

⁃ Proper disposal of waste, if any.

Furthermore, the Contractor shall be directly liable for any breach of laws and regulations in force in
the field of prevention of accidents at work, safety and health at work and environmental protection. 

Art. 1. CHECKS

Supply and setting up operations shall be duly recorded by the Engineer identified by the Contracting
Authority on a special “Register of Supplies”, which shall be signed by the Contractor. This Register
shall be used for the performance of checks in compliance with this article and art. 8. The Contracting
Authority  shall  check  the  suitability  for  use  of  all  delivered  goods  within  8  (eight)  calendar,
consecutive days of delivery through a qualified engineer. Any apparent defect identified upon check
(goods not meeting the requirements, goods showing a quality lower than provided for by contractual
documents, etc. ) shall be reported within 8 calendar, consecutive days to the Contractor, which shall
collect rejected goods at its expenses within 10 calendar, consecutive days of report and replace
them with goods meeting the relevant requirements. Any hidden defect that cannot be identified upon
delivery  or  within  the  time  limit  above  may  be  reported  to  the  Contractor  within  8  calendar,
consecutive days of its discovery. The Contractor shall collect rejected goods at its expenses within
10  calendar,  consecutive  days  of  report  and  replace  them  with  goods  meeting  the  relevant
requirements. Any identified non-conformity or default shall be reported in writing by fax or e-mail. 
The  acceptance  of  supplies  by  the  Contracting  Authority  shall  not  relieve  the  Supplier  from its
obligation to remedy apparent or hidden defects, defaults or non-conformities of works, also when
they are not identified upon delivery, but at a later stage. In case of partial or total failure to deliver or
delayed delivery  of  goods,  or  when goods turn  out  not  to  meet  requirements  upon check,  the
Contracting Authority reserves the right:

• To  reject  defective  goods,  which  shall  be  promptly  replaced  at  the  Contractor’s
expenses and risks;

• To apply a penalty pursuant to the provisions laid down in this Contract. 



Rejected goods shall remain at the Contractor’s disposal for collection for 10 days. The Contracting
Authority shall not be liable for devaluation or deterioration of rejected goods. 

Art. 1. EXECUTION BY SUBSTITUTION

Notwithstanding the provisions laid down in art. 20 of this Contract, in case of failure to execute the
works under this Contract or a portion thereof, express refusal to replace defective goods by the
Contractor, delay in delivery exceeding thirty days or failure to comply with an essential term stated
in the delivery order pursuant to art. 1457 of the Italian Civil Code, the Contracting Authority will be
entitled to obtain the execution by substitution, also by resorting to third parties, at the Contractor's
expenses, without prejudice to its right to apply for compensation of further damage, if any. 

Art. 1. PENALTIES

In case of delayed performance of supply by the Contractor, the following penalties shall be applied:

⁃ Delayed delivery of detailed design: for each day of delayed delivery a penalty of 1 (one)
per thousand of the net contractual amount shall be applied;

⁃ Delayed setting up of pick up and return points and system commissioning: for each day
of delayed setting up a penalty of 1 (one) per thousand of the net contractual amount shall be applied;

⁃ Failure to replace or delayed replacement of supply in case of rejected services, use of
defective and/or non-conforming materials, failure to comply with the provisions laid down in art. 15:
for each day of delayed replacement a penalty of 5 (five) percent of the amount of the defective goods
shall be applied. 

In case of other contractual breaches not implying Contract termination and not resulting from force
majeure  events,  the  Contracting  Authority  shall  send  a  formal  notice  stating  the  amount  of  the
applicable penalty within the limits of art. 298 of Presidential Decree no. 207/2010. The application of
penalties shall be preceded by regular notice of default. The Contractor will be entitled to submit its
counterclaims within two days of notice of breach. If the said counterclaims are not applicable or if
the Contractor does not remedy its breach within the time limit stated under the relevant notice, the
Municipality of Trieste shall apply a penalty. The Contracting Authority may deduct the penalty from
the security deposit or from sums payable to the Contractor now or in the future, without prejudice
to any other claim for damage suffered by the Municipal Authority. 

Art. 1. TERMINATION 

This Contract shall be terminated by full right pursuant to art. 1456 of the Italian Civil Code, also with
no warnings, for the following causes:

• Failure to start the activities within the time limit set in this Contract, which is regarded as
essential unless postponed or delayed for justified reasons by the Municipality;
• System inactivity for two consecutive months owing to reasons that can be attributed to the
Contractor;
• Failure to replenish the final security deposit within 15 (fifteen) consecutive days of receipt of
the relevant request from the Municipality in case of deduction;
• Application of penalties globally exceeding 10% of the remuneration payable, irrespective of
the seriousness of the cause that has led to a penalty;



• Misstatements  discovered  after  signing  this  Contract  entailing  failure  to  comply  with  the
criteria laid down in art. 38 of Legislative Decree no. 163/2006 as amended and supplemented;
• Application of restrictive measures pursuant to Legislative Decree no. 231/01 as amended and
supplemented;
• Failure  to  comply  also  partially  with  the  non-assignability  clause  or  unauthorized  sub-
contracting pursuant to art. 118 of Legislative Decree no. 163/2006 as amended and supplemented;
• Failure to comply with the traceability clause;
• Any other default not mentioned above that makes the continuation of activities impossible
because the conditions for trusting the Company are irrevocably and seriously breached. 

In all cases of Contract termination, the Municipality will be entitled to definitively retain the security
deposit established without prejudice to its right to obtain compensation for damage. 

Art. 1. NON-ASSIGNABILITY CLAUSE

The Contractor will not be entitled under any circumstance to assign, even partially, this Contract to
third parties pursuant to art. 118 of Legislative Decree no. 163/2006, under penalty of invalidity. 

Art. 1. SUB-CONTRACTING

Sub-contracting shall be admitted within the limits and in compliance with the requirements under art.
14 of the Special Conditions.

Art. 1. COMPLIANCE WITH THE CODE OF CONDUCT OF CIVIL SERVANTS

During the performance of Contract, any Contractor’s collaborator will be obliged to comply with all
applicable obligations under the Code of Conduct of Civil Servants approved by Presidential Decree
no.  62 of  16.04.2013,  a copy of  which is delivered upon signing of  Contract.  Breach of  the said
obligations may imply termination or lapse of rights under this Contract. 

Art. 1. REFERENCE

With regard to all issues that are not expressly dealt with in this Contract, reference is made to the
provisions laid down in the Special Conditions, the Italian Civil Code, Legislative Decree no. 163 of
12.04.2006 as amended and supplemented and its implementing regulations approved by Presidential
Decree no. 207 of 05.10.2010 as well as to any other applicable law or regulation currently in force. 

Art. 1. DISPUTES

Any  dispute,  controversy  or  claim  arising  from or  in  connection  with  the  enforcement  and/or
construction of this deed that cannot be settled between the Parties shall be deferred to ordinary
courts. The place of jurisdiction shall be Trieste. 

Art. 1. COSTS

The Contractor shall bear all costs, administrative fees, taxes and disbursements arising from or in
connection with this Contract, plus VAT, if applicable, at the legal rate 

Art. 1. DATA PROCESSING

Pursuant to Legislative Decree of 30 June 2003 no. 196, the Parties mutually acknowledge that their
personal data collected for the purposes of this contractual relationship shall only be processed to
meet  contractual  needs  and  the  relevant  legal  obligations  as  well  as  to  effectively  manage  their



commercial relations.  Personal data shall be processed by manual and electronic information and
communication means; persons authorised to perform these tasks and permanently identified, duly
trained and regularly informed about the obligations arising from Legislative Decree of 30 June 2003
no. 196; by implementing security measures that are suitable to ensure the data subject confidentiality
and to avoid access by unauthorized persons or third parties. Personal data shall be disclosed if their
disclosure is required by legal provisions in force. Furthermore, personal data may be transmitted to
professionals or advisors, financial institutions, insurance companies and debt collection agencies. The
Parties mutually acknowledge that art. 7 of Legislative Decree no. 196 of 30 June 2003 provides for
special rights in this regard. 

In  particular,  the  Parties  will  be  entitled  to  obtain  the  following  from  the  relevant  controller
confirmation  of  whether  their  personal  data  has  been  stored  and  its  transmission  in  a  clearly
understandable format; knowledge of the origin of the data itself, rationale and purposes on which
processing is based; controller’s personal details; data deletion, anonymisation or blocking in case of
breach of legal provisions; data updating, rectification or supplementing, where required; lastly, either
Party will have the right to oppose, for legitimate grounds and in writing, to the processing of data by
the  other  Party.  The  data  controller  for  the  Principal  is  the  Municipality  of  Trieste.  The  data
supervisor is the Public Open Spaces and Green Spaces Department Manager. 

Art. 1. DOMICILE

The Contractor declares that it is domiciled for tax purposes in _______________________, via
________________________  no.  _________________,  where  it  elects  domicile  for  the
purposes  of  this  Contract.  Made  in  one  original  counterpart,  comprising  …….  annexes,  read,
approved and signed. 
Trieste,


